Golden Mile Multimodal Access - Frederick, MD
30% Cost Estimate - May 30, 2017

Item No. |Work Item Quantity Unit Unit Cost Total Cost
130850|Mobilization 1 LS S 100,000.00 | S 100,000
201030|Class 1 Excavation 3,710 % S 35.00 | $ 129,850
210010|Remove Curb 5,400 LF S 10.00 | $§ 54,000
210081|Remove Inlet or Manhole 1 EA S 1,000.00 | $ 1,000
210025|Remove Pavement 1,380 Sy S 16.00 | S 22,080
210026|Remove Sidewalk 24,360 SF S 2.00|S 48,720
801711|Remove Existing Sign and Pole 10 EA S 50.00 | S 500
813023|Relocate Existing Sign and Pole 15 EA S 225.00 | $§ 3,375
210019|Sawcut Existing Pavement 5,800 LF S 200|S 11,600

Roadway and Roadside Work
504500[2" HMA Surface Course 150 TON S 70.00 | § 10,500
- 4" HMA Surface Course 1,190 TON S 70.00 | $ 83,300
504560(6" HMA Base Course 430 TON S 80.00 | S 34,400
520113|6" Graded Aggregage Base Course 7,520 Sy S 15.00 | S 112,800
634101 |Concrete Curb 5,920 LF S 25.00 | $ 148,000
655105|5" Concrete Sidewalk 7,840 SF S 8.00 S 62,720
655120|Detectable Warning Surfaces 980 SF S 40.00 | S 39,200
704300(Place Salvaged Topsoil 6" Depth 5,420 SY S 6.00 | S 32,520
202050|Select Borrow Fill 6,500 cY S 50.00 | § 325,000
- Fence 2,600 LF S 100.00 | $ 260,000
- Retaining Wall 10,400 SF S 100.00 | S 1,040,000
Drainage
374005|Stormwater Inlet 4 EA S 4,000.00 | S 16,000
- Modify Existing Inlet 5 EA S 2,500.00 | S 12,500
- Convert Existing Inlet to Manhole 2 EA S 2,500.00 | S 5,000
302418|18" RCP 65 LF S 100.00 | S 6,500
354418|Endwall 2 EA S 2,000.00 | S 4,000
Signals
- Controller and Cabinet 2 EA S 20,000.00 | $ 40,000
- Pedestrian Pedestal Relocation 11 EA S 2,000.00 | S 22,000
Signing and Marking
585405(5" Solid White Thermoplastic Line 10,550 LF S 1.00 | $ 10,550
585405|5" Solid Yellow Thermoplastic Line 4,500 LF S 1.00 | S 4,500
585412(12" Solid White Thermoplastic Line 6,300 LF S 3.00(S 18,900
585424(24" Solid White Thermoplastic Line 520 LF S 6.00|S 3,120
- Red High Friction Colorized Overlay 3,730 Sy S 35.00 | $ 130,550
549719|Rem and Rep Recessed Pvmt Marker 220 EA S 35.00 | S 7,700
801605|Sign Panel 150 SF S 30.00 | $ 4,500
801130(Sign Post (Tubular Steel) 18 EA S 100.00 | S 1,800
585631|Thermoplastic Bike Symbol 5 EA S 250.00 | 1,250
585627 White. Preformed Thermoplastic Pavement 1,850 S g 2000 | ¢ 37,000
Markings (Arrows and Text)
585700|Pavement Marking Eradication 21,870 LF S 2.00 (S 43,740
Hardscape
- Bus Shelter 4 EA S 8,700.00 | S 34,800
- Trash Receptacle 4 EA S 1,500.00 | $ 6,000
- Bike Rack 4 EA S 200.00 | $ 800
Landscaping
710150 Tree, S.hrub,and Perennial Installation and 1 s 8 23,000.00| $ 23,000
Establishment
710170]|Planting Beds 210 SY S 10.00 | $ 2,100
708220|Turfgrass Seed Establishment 4870 SY S 1.00( S 4,870
705565|Refertilizing 4870 SY S 0.80| S 3,896
715015|Shredded Hardwood Mulching 3" Depth 560 SY S 5.00| $ 2,800
Items Subtotal $2,967,441
Lump Sum Items
alE&S (5%) 1 LS $148,372 $148,372
b|Utility relocation (10%) 1 LS $296,744 $296,744
c|Maintenance of Highway Traffic (5%) 1 LS $148,372 $148,372
d|Inspection (10%) 1 LS $296,744 $296,744
Lump Sum Subtotal $890,300
Subtotal $3,857,741
20% Contingency $771,548
Total Estimated Cost $4,629,300

Unit prices are based on line item costs, historical bid pricing and estimator's Judgment. Temporary Construction Easements
& Right-of-Way acquisition are not included in this cost estimate. Construction cost estimates were developed for the
recommendations by identifying pay items and establishing quantities. Unit costs are based on 2017 dollars and were
assigned based on historical cost data from MDSHA, other Departments of Transportation, and the estimators past
experiences. Please note that costs have been assigned for utility relocation based on a percent of the overall project;
however, these costs can vary widely depending on the exact details and nature of the relocations. Utility survey data is
incomplete, so a more accurate tabulation of utility costs is not possible. The overall estimate is intended to be general and
used for planning purposes. Construction costs will vary based on the ultimate project scope (i.e. potential combination
with other project(s) or use of City forces) and economic conditions at the time of construction.




